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PART I - THE SCHEDULE 
 

SECTION F 
 

DELIVERIES OR PERFORMANCE 
 
F.1  FAR 52.242-15  STOP-WORK ORDER (AUG 1989) ALTERNATE I (APR 1984) 
 

(a)  The Contracting Officer (CO) may, at any time, by written order to the 
Contractor, require the Contractor to stop all, or any part, of the work called for 
by this contract for a period of 90 days after the order is delivered to the 
Contractor, and for any further period to which the parties may agree. The order 
shall be specifically identified as a stop-work order issued under this clause. Upon 
receipt of the order, the Contractor shall immediately comply with its terms and 
take all reasonable steps to minimize the incurrence of costs allocable to the work 
covered by the order during the period of work stoppage. Within a period of 90 
days after a stop-work is delivered to the Contractor, or within any extension of 
that period to which the parties shall have agreed, the CO shall either --  

 
(1)  Cancel the stop-work order; or 
 
(2)  Terminate the work covered by the order as provided in the Termination 

clause of this contract. 
 
(b)  If a stop-work order issued under this clause is canceled or the period of the order 

or any extension thereof expires, the Contractor shall resume work.  The CO shall 
make an equitable adjustment in the delivery schedule, the estimated cost, the fee, 
or a combination thereof, and in any other terms of the contract that may be 
affected and the contract shall be modified, in writing, accordingly, if –  

 
(1)  The stop-work order results in an increase in the time required for, or in 

the Contractor’s cost properly allocable to, the performance of any part of 
this contract; and 

 
(2)  The Contractor asserts its right to the adjustment within 30 days after the 

end of the period of work stoppage provided that, if the CO decides the 
facts justify the action, the CO may receive and act upon the claim 
submitted at any time before final payment under this contract. 

 
(c)  If a stop-work order is not canceled and the work covered by the order is 

terminated for the convenience of the Government, the CO shall allow reasonable 
costs resulting from the stop-work order in arriving at the termination settlement. 

 
(d)  If a stop-work order is not canceled and the work covered by the order is 

terminated for default, the CO shall allow, by equitable adjustment or otherwise, 
reasonable costs resulting from the stop-work order. 
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F.2 EMPLOYEE STOP-WORK AND SHUTDOWN AUTHORIZATION  
 

(a) All Contractor and Department of Energy (DOE) employees have the right to stop 
any activity, regardless of who is performing the activity, if continuation of that 
activity would either be considered an imminent danger situation or have a 
negative impact on the environment, safety, or health of the site, the site workers, 
or the public.  The Contractor shall immediately notify the CO when work is 
stopped pursuant to this paragraph. 

 
(b) An imminent danger situation exists when any condition or practice could 

reasonably be expected to cause death or serious physical harm immediately or 
before the imminence of such danger can be eliminated through enforcement 
procedures. 

 
(c) A negative impact on the environment, safety, or health of site workers or the 

public includes situations that result in unplanned releases to the environment, 
uncontrolled exposures to workers or the public, or programmatic failures which 
could result in these situations.  

 
(d) As stated in Section I.125, DEAR 970.5223-1, “Integration of Environment, 

Safety, and Health into Work Planning and Execution,” the CO may at any time 
during the performance of this contract issue an order stopping work in whole or 
in part due to environmental, safety, and health reasons. 

 
(e) This clause flows down to all subcontractors at all tiers.  Therefore, the Contractor 

shall insert a clause, modified appropriately to substitute “contractor 
representatives” for “the CO” in all subcontracts containing the 970.5223-1, 
“Integration of Environment, Safety, and Health into Work Planning and 
Execution” clause. 

 
F.3 TERM OF THE CONTRACT 
 

(a) The term of this contract is from the effective date of contract award through 
September 30, 2015.  

 
(b) The transition period will be from the effective date of contract award to the 

contract takeover date (the date that the Contractor assumes full responsibility for 
the Statement of Work).  The transition period is anticipated to be 45 days in 
length. 

 
(c) The period of performance for the Recovery Act work specified in Section C shall 

be for the period of performance beginning (date contract is signed by the 
Contracting Officer) through September 30, 2011. 
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F.4 RESERVED 
 

F.5 DELIVERIES 
 

All products, reports, and deliverables under this contract shall be delivered to the CO, or 
duly authorized representative of the CO, as designated in writing by the CO. 

 
F.6 PRINCIPAL PLACE OF PERFORMANCE 
 

The principal place of performance of this contract shall be within the boundaries of the 
INL site in the vicinity of Idaho Falls, Idaho. 

 
 


